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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY NEAR
CASTAIC FROM 1.3 KILOMETER NORTH OF ROUTE 5 NORTHBOUND SOUTHBOUND SEPARATION TO 0.1 KM
SOUTH OF TEMPLIN HIGHWAY UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 26, 2006.  The original bid opening date was previously postponed
indefinitely under Addendum No. 1 dated December 12, 2005.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Project Plans, the Notice
to Contractors and Special Provisions, the Proposal and Contract, the Federal Minimum Wages with Modification Number 24
dated 12-23-05, and provide a copy of the Information Handout.

Project Plan Sheets 11, 12 and 84 are revised.  Half-sized copies of the revised sheets are attached for substitution for the
like-numbered sheets.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," in the fourth paragraph and fifth paragraph the number of working days is revised from 420 to 490.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following is added after the last paragraph:

"A first order of work shall be clearing and grubbing of vegetation over the entire project site.  This
shall be conducted only after the biological preconstruction survey has been performed.  Clearing and
grubbing shall be conducted by cutting all vegetation to approximately 152 mm above ground while
leaving the root system intact.

Woody debris shall be removed and stored for later dispersal during slope reconstruction operations.
Clearing and grubbing shall commence no later than February 28.
The Contractor shall provide a monitoring team to perform pre-construction survey, bird surveys

during construction and construction BMP compliance.  The monitoring team shall have experience with
biological resources including local native plants and animals.

The monitoring team shall conduct water sampling upstream and downstream of the project site for the
entire duration of construction, specifically after each storm event, as well as daily for one week during
water diversion.  Water sampling will include PH levels, turbidity level, oxygen loads, and other standard
sampling information and as directed by the Engineer.

The monitoring team shall also have hazardous waste expertise to collect samples of lead, copper and
zinc from the project site and adjacent to the roadway prism prior to construction.
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The monitoring team shall have a hydrogeomorphologist on staff to assist the contractor and Resident
Engineer with the final drainage plan implementation.

The Contractor shall provide a contractor trailer in the job site that will provide sufficient space for
technical consultants.

Attention is directed to all the applicable conditions, rules and regulations, specified by the permits
having jurisdiction of the Contractor operations."

In the Special Provisions, Section 10-1.06, "SOLID WASTE DISPOSAL AND RECYCLING REPORT," is deleted.

In the Special Provisions, Section 10-1.24, "EROSION CONTROL (TYPE D)," subsection "MATERIALS," subsection
"Non-Legume Seed," the first paragraph is deleted.

In the Special Provisions, Section 10-1.24, "EROSION CONTROL (TYPE D)," subsection "MATERIALS," subsection
"Non-Legume Seed," the table of the second paragraph is revised as follows:

NON-LEGUME SEED
Botanical Name

(Common Name)
Percent Germination

(Minimum)
Kilograms Pure Live Seed Per Hectare

(Slope Measurement)
Artemesia Tridentata

(Big Basin Sage)
30 0.5

Eriogonum fasciculatum
(California Buckwheat)

5 1.0

Herteromeles Arbutifolia
(Toyon)

20 2.0

Nassella Pulchra
(Purple Needlegrass)

30 6.0

Salvia Mellifera
(Black Sage)

25 2.0

Yucca Whipplei
(Our Lord's Candle)

30 2.0

Ademostoma Fasciculatum
(Chamise)

10 0.5

Atriplex Lentiformis
(Saltbush)

25 3.0

Eriophyllum Confertiflorum
(Golden Yarrow)

30 1.0

Malacothamnus Fremontii
(Fremont's Bush Mallow)

30 0.5

Eriodictyon Crasifolium (Thick-
leaved Yerba Santa)

20 1.0

Rhamnus Ilicifolia (Hollyleaf
Redberry)

30 2.0

Poa Secunda (Pine Bluegrass) 20 8.0
Salvia Leucophylla

(Purple Sage)
35 1.0

Leymus Condensatus
(Giant Wildrye)

40 1.0

Elymus Trachycaulus
(Slender Wheatgrass)

40 6.0
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In the Special Provisions, Section 10-1.24, "EROSION CONTROL (TYPE D)," subsection "APPLICATION," the tables
of the first paragraph are revised as follows:

Material Kilograms Per Hectare
(Slope Measurement)

Non-Legume Seed 42.5
Bonded Fiber Matrix 4,540
Endomycorrhizal
Inoculum

68.0

Material Cubic Meter Per
Hectare

(Slope Measurement)
Compost 5.0

In the Special Provisions, Section 10-1.24, "EROSION CONTROL (TYPE D)," subsection "APPLICATION," the first
table of the second paragraph is revised as follows:

TYPE II
Material Kilograms Per Hectare

(Slope Measurement)
Non-Legume Seed 42.5
Fiber 2,270
Endomycorrhizal
 Inoculum

68.0

Stabilizing Emulsion
(Solids)

170

In the Special Provisions, Section 10-2.01, "GENERAL," subsection "COST BREAK DOWN," in the "Highway
Planting Cost Break Down" table, the approximate quantity for Plant (Group A) is revised from 7,590 to 7,986.

In the Special Provisions, Section 10-2.03, "HIGHWAY PLANTING," subsection, "PLANT ESTABLISHMENT
WORK," in the first paragraph the number of working days is revised from 125 to 200.

In the Proposal and Contract, the Engineer’s Estimate Item 20 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Attached is a copy of the Information Handout containing Army Corps of Engineers Permit, Department
of Fish and Game Agreement and Water Quality Control Board Order.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
07-4L0404

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 350

3 071325 TEMPORARY FENCE (TYPE ESA) M 2330

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

120120 TYPE III BARRICADE EA 10

9 120165 CHANNELIZER (SURFACE
MOUNTED)

EA 130

10 150806 REMOVE PIPE M 420

11 150826 REMOVE MANHOLE EA 1

12 160101 CLEARING AND GRUBBING HA 20

13 190101 ROADWAY EXCAVATION M3 1 430 000

14 037991 GEOSYNTHETIC FABRIC M2 210 000

15
(S)

200001 HIGHWAY PLANTING LS LUMP SUM LUMP SUM

16
(S)

202007 DUFF M2 211 000

17
(S)

037992 BONDED FIBER MATRIX (EROSION
CONTROL)

KG 65 400

18
(S)

203014 FIBER (EROSION CONTROL) KG 14 600

19
(S)

203024 COMPOST (EROSION CONTROL) M3 300

20
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 890

3
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